

Commercial Partnership Proposal

Issued By: Good AI Australia **For:** Kismet Finance Group **Attn:** Shane & Leadership Team
Date: January 16, 2026 **Project:** Kismet Business OS – Integration & Adoption (Phases 2-5)

1. Executive Summary

Following the successful completion of **Phase 1 (Foundations)**, this proposal outlines the commercial agreement for the remaining delivery of the Kismet Business OS.

As agreed, Good AI Australia will transition from a service provider to a **Integration Partner**, taking full responsibility not just for the code, but for the **operational adoption** of the system over the next 13 weeks. Our goal remains fixed: **Shane's Truth** (visibility) and **Consultant Flow** (efficiency).

2. Investment Schedule

Total Project Value (Remaining): \$30,000.00 AUD GST Position: Prices are **Exclusive of GST**.

Item	Milestone Description	Timeline	Investment (ex GST)
01	Phase 2: Enforcement & Logic Gate Implementation of the "No Notes = No Sat" escalation engine, DocuSign automated pathways, and the Housing/SMSF logic switch.	Weeks 3-5	\$7,500.00
02	Phase 3: Field Operations Mobilization Deployment of branded mobile capture forms, Google Maps address integration, and Campaign/Suburb tracking databases. Includes initial field testing.	Weeks 6-8	\$7,500.00
03	Phase 4: The "Bali Dashboard" & Voice Integration of the Voice Provider (Aircall/3CX), Voice-to-Note pipeline, and the Looker Studio	Weeks 9-11	\$7,500.00

Item	Milestone Description	Timeline	Investment (ex GST)
	"Truth" Dashboard embedded in Notion.		
04	Phase 5: Adoption, Training & AI Polish Consultant workshops, "Ride-along" friction testing, AI prompt tuning ("Kismet Assistant"), and final SOP handover.	Weeks 12-15	\$7,500.00
Total	Project Subtotal		\$30,000.00
GST	10% Goods & Services Tax		\$3,000.00
TOTAL	Total Payable (AUD)		\$33,000.00

3. Deliverables Specification

Milestone 1: The "Data Police" (Phase 2)

- **Escalation Engine (n8n):** Automated 2-hour warnings and 24-hour management alerts for missing appointment notes.
- **DocuSign Integration:** Bi-directional sync (Notion ↔ DocuSign ↔ Drive).
- **Pathway Logic:** Automated task generation distinguishing between "Housing Velocity" and "SMSF Compliance".

Milestone 2: The Mobile Field Kit (Phase 3)

- **Door Knock App (Webform):** Branded, phone-first capture form with hidden field logic.
- **Geolocation Integration:** Address parsing via Google Maps share links.
- **Campaign Database:** Suburb-level tracking for "Area Managers".

Milestone 3: The Truth Engine (Phase 4)

- **Looker Studio Dashboard:** Real-time visualization of Revenue, Activity, and Compliance.
- **Voice Integration:** Universal webhook receiver for call logging and recording storage.
- **Notion Embedding:** Full "Cockpit" dashboard view for Leadership.

Milestone 4: Operational Success (Phase 5)

- **"Kismet Assistant" Tuning:** Customizing Gemini prompts to speak "Consultant" language.
- **Field Stress Test:** Good AI representative to shadow/simulate real-world usage to remove UX friction.
- **Final Handover:** Complete system documentation and credential transfer.

4. Timeline & Terms

- **Project Start:** Immediate (Continuing from Phase 1).
- **Total Duration:** 13 Weeks (Estimated Completion: April 2026).
- **Invoicing:** Invoices will be issued at the **commencement** of each Phase.
- **Payment Terms:** 7 Days from date of invoice.
- **Partnership Commitment:** This fixed-price agreement includes all necessary adjustments to the specified scope to ensure the system functions as intended for Kismet's specific operational needs.

Acceptance

Signed: _____ **Kismet Finance Group** Date: ____ / ____ / 2026